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Contract A1 33,100 639,000 21,100 0 22,800 129,100 50,200 0

CBIS Accelerated Construction Charrette

APPROXIMATE MAJOR QUANTITIES
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Contract A2 45,600 85,000 19,400 0 25,200 43,600 41,900 0

Contract A3 70,500 490,000 121,000 0 0 82,900 35,600 0

Contract B1 0 90,000 0 0 0 0 0 19,000

Contract B2 7,300 99,000 4,200 0 0 0 0 20,000

Contract C1 95,100 403,500 37,600 0 16,200 40,300 0 13,700

Contract C2 28,000 148,500 5,300 0 0 615,600 0 0

Contract C3 80,400 870,000 58,100 6,500 27,600 0 0 0

Contract D1 154 300 733 000 40 100 0 47 800 0 43 000 0N
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Contract D1 154,300 733,000 40,100 0 47,800 0 43,000 0

Contract D2 142,900 501,600 148,700 67,600 0 279,400 267,500 0

Contract D3 60,000 160,500 43,800 19,300 0 80,200 33,400 0

Contract E1 298,500 920,700 186,300 17,900 71,500 83,800 63,400 0

Contract F1 101,200 335,000 70,200 0 0 121,100 38,600 27,000

TOTAL 1,116,900 5,475,800 755,800 111,300 211,100 1,476,000 573,600 79,700

Contract A1 50,600 705,000 21,100 0 22,800 212,000 85,800 0
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Contract A2 98,600 509,000 140,400 0 25,200 43,600 41,900 0

Contract B1 0 90,000 0 0 0 0 0 19,000

Contract B2 7,300 99,000 4,200 0 0 0 0 20,000

Contract C1 95,100 403,500 37,600 0 16,200 40,300 0 13,700

Contract C2 28,000 148,500 5,300 0 0 615,600 0 0

Contract C3 80,400 870,000 58,100 6,500 27,600 0 0 0

Contract D1 255,500 1,068,000 110,300 0 47,800 121,100 81,600 27,000

Contract D2 142 900 501 600 148 700 67 600 0 279 400 267 500 0C
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Contract D2 142,900 501,600 148,700 67,600 0 279,400 267,500 0

Contract D3 60,000 160,500 43,800 19,300 0 80,200 33,400 0

Contract E1 298,500 920,700 186,300 17,900 71,500 83,800 63,400 0

TOTAL 1,116,900 5,475,800 755,800 111,300 211,100 1,476,000 573,600 79,700

Contract A1 55,000 964,400 29,100 0 22,800 212,000 85,800 13,700

Contract A2 94,200 283,100 132,400 0 25,200 43,600 41,900 0

Contract B1 7,300 189,000 4,200 0 0 0 0 39,000
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Contract B1 7,300 189,000 4,200 0 0 0 0 39,000

Contract C1 18,900 814,500 4,700 0 0 0 0 0

Contract D1 190,000 737,500 120,200 0 16,200 68,200 11,000 0

Contract E1 82,700 803,500 35,000 6,500 49,500 452,200 21,900 0

Contract F1 53,200 226,500 41,400 0 0 93,200 27,600 27,000

Contract G1 204,300 429,500 81,200 66,600 44,300 442,800 288,600 0

Contract H1 351,300 867,300 263,800 18,900 53,100 83,800 63,400 0

Contract I1 60,000 160,500 43,800 19,300 0 80,200 33,400 0
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TOTAL 1,116,900 5,475,800 755,800 111,300 211,100 1,476,000 573,600 79,700

Contract A1 1,000 823,000 21,100 0 0 0 0 0

Contract A2 148,200 424,500 140,400 0 48,000 255,500 127,700 13,700

Contract A3 7,300 189,000 4,200 0 0 0 0 39,000

Contract B1 521,000 3,229,500 308,500 98,300 42,100 1,121,900 334,500 0

Contract C1 329,400 554,300 211,400 18,900 71,500 83,800 72,800 0

Contract D1 101 200 253 000 70 200 0 0 51 400 23 500 0TR
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Contract D1 101,200 253,000 70,200 0 0 51,400 23,500 0

Contract E1 0 82,000 0 0 0 69,700 15,100 27,000

TOTAL 1,108,100 5,555,300 755,800 117,200 161,600 1,582,300 573,600 79,7007
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